Subcontract No. TBD

April 15, 2005
Exhibit 3 - Interface Responsibility Matrix
Interface Specify & Design Build Supervise Provide

Check Installation ||nstall Labor
Footings and foundations Subcontractor JPL JPL JPL JPL
Attachment Docs / Templates Subcontractor | Subcontractor | Subcontractor N/A N/A
Labor to make attachments Subcontractor | Subcontractor | Subcontractor JPL Subcontractor
Attachment hardware Subcontractor | Subcontractor | Subcontractor | Subcontractor | Subcontractor
Electrical power requirements Subcontractor JPL JPL JPL JPL
Electrical power source Subcontractor JPL JPL JPL JPL
Electrical power I/F to VTTP Subcontractor JPL JPL JPL JPL
Power and control cables Subcontractor | Subcontractor | Subcontractor | Subcontractor | Subcontractor
Manual Control Station Subcontractor | Subcontractor | Subcontractor | Subcontractor | Subcontractor
Termination of utilities to VTTP | Subcontractor | Subcontractor | Subcontractor JPL Subcontractor
Transportation restrictions JPL N/A N/A N/A N/A




